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AUGUST 2002 ENGINEERING AND RELATED SERVICES SOLICITATION

A = Estimated Consultant Contract cost < $100,000
B = Estimated Consultant Contract cost > $100,000 but less than $1,000,000
C = Local Unit of Government Selects Consultant

D = Estimated Consultant Contract cost > $1,000,000

Concept Definition Reports or Scope of Service narratives are included as supplements to this solicitation. They are current at the time of Internet publication

but are subject to change. Click on the PROJECT ID for more detail.

DISTRICT &
SOLICITATION #

DISTRICT 1
D1 1B
D1 1A
D1 2B

DISTRICT 2
D2 1B
D2 2B
D2 3B
D2 1A

DISTRICT 4
D4 1B
D4 1A

DISTRICT 8
D8 1C
D8 2C
D8 3C
D8 4C

PROJECT ID

5845-06-01
5351-00-06
5351-01-02

3240-05-02
Not Assigned
Not Assigned

1372-04-00

1430-08-04
9439-04-04

8384-01-00
8842-04-00
8761-03-00
8755-03-00

FY 2003 August Solicitation

© BB P

ANTICIPATED ANTICIPATED ANTICIPATED

CONSTRUCTION
COST

N/A
709,000
1,485,000

4,300,000
N/A

N/A
45,600,000

3,500,000
N/A

115,000
1,130,000
2,650,000

675,000

SELECTION
DATE

15-Sep-02
1-Sep-02
1-Sep-02

5-Aug-02
1-Sep-02
1-Sep-02
1-Aug-02

Sep-02
Sep-02

9-Sep-02
9-Sep-02
9-Sep-02
9-Sep-02

PROJECT
START DATE

15-Nov-02
1-Nov-02
1-Nov-02

1-Sep-02
1-Nov-02
1-Nov-02
1-Oct-02

Oct-02
Dec-02

01-Nov-02
01-Nov-02
01-Nov-02
01-Nov-02

ANTICIPATED
PROJECT
COMPLETION
DATE

15-Nov-03
1-Jan-06
1-Jan-05

1-Jun-04
31-Dec-05
31-Dec-05
1-Mar-03

Feb-06
Oct-03

01-Oct-03
01-Jan-04
01-Oct-04
01-Oct-04

August 15, 2002

DBE GOAL ?
(Yes or No)

Yes
No
Yes

No
No
No
No

Yes
No

Yes
Yes
Yes
Yes

SOLICITATION CONCLUDED: AUGUST 14, 2002

LOCAL
SELECTION?
(Yes or No)

No
No
No

No
No
No
No

No
No

Yes
Yes
Yes
Yes

CONTACT
PERSON

Barbara Kipp
Gary Sassman
Gary Sassman

A. Smieja
F. Rivera
F. Rivera
J. Liptack

Roland Hawk
Jim Wendels

Phyllis Massier
Bob Morehouse
Paul Halverson
Paul Halverson

TELEPHONE #

608.246.3869
608.246.3859
608.246.3859

262.548.8784
262.548.6454
262.548.6454
262.548-8662

715.421.7361
715.421.8342

715.364.2315
715.349.2285
715.374.2575
715.374.2575
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TRANSPORTATION DISTRICT 1
Scope of Service Narratives:

D1 1B
Project ID: 5845-06-01
US 51 McFarland to Stoughton

WisDOT is conducting a study of transportation problems and needs for US 51 between Stoughton

and McFarland. The purpose of the study is to assess growth expected in the region and the impact

of that growth upon Highway 51 and adjacent roadways. Following are expected steps in the

process:

« Collect data on current road conditions, including geometrics, crash data, traffic volumes

« Develop a future year scenario of population and employment in cooperation with local
communities and Madison Area Metropolitan Planning Organization (MAMPO) to use in modeling
future year traffic conditions

« Model current and future year conditions in the study area using Tranplan software

« Model expected traffic conditions on the highway and other major collectors in the study area
using Paramics software

« Present findings to local communities

The consultant will be expected to work closely with communities in the area to develop future year
scenarios, and with the MAMPO to carry out the transportation modeling. The final product will be a
report detailing the needs identified in the project.

For more information please contact Barbara Kipp at 608.246.3869
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TRANSPORTATION DISTRICT 1 (cont.)
Scope of Service Narratives:

D1 1A

Project ID: 5351-00-06

Center Avenue, City of Janesville
Avalon Road — Nicolet Street
USH 51

Rock County

D1 2B

Project ID: 5351-01-02
Centerway Street, City of Janesville
Court Street — Parker Drive

USH 51

Rock County

Project 1.D. 5351-00-06 is for the design of the resurfacing of Center Avenue between Avalon Road
and Nicolet Street. The length of the project is 1.62 miles. Center Avenue is a four-lane street with
asphaltic pavement, and both divided and undivided sections. The divided section of the highway has
a continuous two way left turn lane, which will be eliminated and replaced with a grass median.
Widening is not anticipated. Signals at several intersections within the project will be upgraded.
Design may also include decorative lighting. This project is scheduled for a September 2005 P.S.&
E., and a letting in January of 2006.

Project I.D. 5353-01-02 is for the design of the reconstruction of Centerway Street between Court
Street and Parker Drive. The length of the project is 0.61 miles. Centerway Street is a four-lane
undivided street. It is proposed to replace the existing concrete pavement, with only minor widening.
The project will also include replacement of storm sewer, signals, and possibly decorative lighting.
This project is scheduled for a September 2004 P.S.&E., and a letting in January of 2005.

For more information contact Gary Sassman at 608.246.385
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TRANSPORTATION DISTRICT 2
Scope of Service Narratives:

D2 1B

Project ID: 3240-05-02
Sheridan Road

Alford Drive to CTH KR
Kenosha County

Scope of Services: Concept Definition information includes the reconstruction of 2.7 miles of STH 32
(Sheridan Road) in Kenosha County from approximately Alford Park Drive to CTH KR. Traffic signal
and bridge design will be performed by DOT personnel. Consultant scope includes engineering
services consisting of the final design phase and terminating with a complete PS&E. All preliminary
engineering and right of way plat work has been completed by others.

For information contact Andy Smieja at 262.548.8784.

D2 2B Use the Special Consultant Solicitation NOI for this solicitation
Project ID: XXXX-XX-XX

ID Not Assigned

District 2 Local Program Management

2003-2005 Local Design Program

Work to be performed under this contract was included in a contract for local program management
that was originally solicited in August 2001. The department is re-soliciting the work as separate
contracts for the design and construction phases.

The consultant will be responsible for coordinating and managing the design phase of the 2003-2005
local highway program in District 2. The selection will result in an administrative contract to cover
costs incurred prior to identification and authorization of local projects. A local program
management master contract will also be executed with work orders approved when local projects
are approved and authorized for funding. The administrative contract will be in effect until
subsequent contracts are in place for management of the 2005-2007 local program. Work orders
approved under the master contract will remain in effect until related local projects move into the
construction phase.

Scope of Services: General program administration including coordination of project applications
with local units of government and central office; design contract administration including oversight
and assistance to local units of government in selecting negotiating and administering 3-party design
contracts; design review, submittal and coordination with central office; problem resolution.

Confidentiality/Conflict of Interest:

In the course of performing duties under this contract, the selected consultant will have access to
scheduling information, contract estimates and cost information related to other consulting firms
which are confidential in nature and for which disclosure to a consulting firm would not normally be
permitted under department policy and federal laws and regulations.
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TRANSPORTATION DISTRICT 2 (cont.)

In order to maintain the confidentiality of data and avoid conflicts of interest, the selected consultant
will agree to the following restrictions/limitations as a condition of accepting the contract:

The consultant administering the local program may not perform work on any phase of any project
included within the 2003-2005 District 2 local program.

The consultant shall not use its position as the Local Program Management Consultant to its
advantage in promoting other services to local units of Government.

The consultant will restrict access to project cost estimates, project scheduling information and other
consultant’s cost information to employees approved by the department. The consultant will insure
that its employees with access to confidential information will maintain the confidentiality of such
information.

The consultant will maintain confidentiality of cost data pertaining to contracts with other consultants
and will share such data only with the minimum number of employees necessary to perform services
required under the contract.

Employees with access to confidential information as well as other employees who participate in the
selection and negotiation of 3-party consultant contracts may not be involved in negotiation of other
contracts between the consultant and the department during the term of the local program
management contract.

Short list will be developed based on a review of qualifications of consultant firms responding to this
solicitation. Formal interviews will be conducted. Selected firms will be notified of date and time.

For more information, contact Frank Rivera at 262.548.6454.

D2 3B Use the Special Consultant Solicitation NOI for this solicitation
Project ID: XXXX-XX-XX

ID Not Assigned

District 2 Local Program Management

2003-2005 Local Construction Program

Work to be performed under this contract was included in a contract for local program management
that was originally solicited in August 2001. The department is re-soliciting the work as separate
contracts for the design and construction phases.

The consultant will be responsible for coordinating and managing the construction phase of the 2003-
2005 local highway program in District 2. The selection will result a local program management
master contract, which will be executed with work orders approved when local projects

are approved and authorized for funding. Work orders approved under the master contract will
remain in effect until related local construction projects are complete.
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TRANSPORTATION DISTRICT 2 (cont.)

Scope of Services: General program administration including selecting, negotiating, and
administering construction engineering contracts; conducting a plan in hand field constructability
review with the design consultant; provide an area construction supervisor to conduct on-site
observations of work in progress; review and approve construction engineering consultant invoicing;
coordinate resolution of construction problems; review and process contract modifications, approving
those up to $10,000 and forwarding remaining claims to district with a recommendation for
approval/disapproval; attend the final acceptance inspection of the job with the construction
engineering consultant, community, and contractor; provide an overview of final closeout documents
for compliance with WisDOT procedures, problem resolution.

Confidentiality/Conflict of Interest:

In the course of performing duties under this contract, the selected consultant will have access to
scheduling information, contract estimates and cost information related to other consulting firms
which are confidential in nature and for which disclosure to a consulting firm would not normally be
permitted under department policy and federal laws and regulations.

In order to maintain the confidentiality of data and avoid conflicts of interest, the selected consultant
will agree to the following restrictions/limitations as a condition of accepting the contract:

The consultant administering the local program may not perform work on any phase of any project
included within the 2003-2005 District 2 local program.

The consultant shall not use its position as the Local Program Management Consultant to its
advantage in promoting other services to local units of government.

The consultant will restrict access to project cost estimates, project scheduling information and other
consultant’s cost information to employees approved by the department. The consultant will insure
that its employees with access to confidential information will maintain the confidentiality of such
information.

The consultant will maintain confidentiality of cost data pertaining to contracts with other consultants
and will share such data only with the minimum number of employees necessary to perform services
required under the contract.

Employees with access to confidential information as well as other employees who participate in the
selection and negotiation of consultant contracts may not be involved in negotiation of other contracts
between the consultant and the department during the term of the local program management
contract.

Short list will be developed based on a review of qualifications of consultant firms responding to this
solicitation. Formal interviews will be conducted. Selected firms will be notified of date and time.

For more information, contact Frank Rivera at 262.548.6454.
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TRANSPORTATION DISTRICT 2 (cont.)

D2 1A

Project ID: 1372-04-00
Oconomowoc Bypass
Rock River to STH 16/67
Waukesha County

Scope:Phase 2 Hydrogeological Study for the Oconomowoc bypass. Based on information
complied from the Phase 1 Hydrogeological Study, the following work will be included in this scope of
services: installation/logging of additional soil borings/monitor wells/piezometers to be used to
monitor water table elevations before, during and after aquifer pump testing. Installation/logging and
monitoring of Aquifer Test well along with the implementation of computer modeling to analysis
possible effects that construction of the bypass will have on the water table, the effects the high water
table will have on the construction of the bypass and the effects on surrounding area properties. Also
any requirements such as erosion control of the DNR in order to do this Aquifer testing should be
included in the scope. A detailed report showing all test results and a detailed dewatering plan
capable of being added into this phase of construction on the bypass if determined from the test
results that it is required to build the bypass.

Contact Jim Liptack at 262.548.8662 for more information.
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TRANSPORTATION DISTRICT 4
Scope of Service Narratives:

D4 1B

Project ID: 1430-08-04
STH 23

Main & Fulton Street
City of Princeton

Green Lake County

Project LET Date: December 13, 2005

Scope of Services: Provide WisDOT District 4 a feasibility study to add additional driving lanes to
STH 23 in the City of Princeton. Investigate the social, economic, and environmental impacts
associated with the increased capacity. All aspects should be looked at and reported on to include
but are not limited to; R/W needs, drainage and storm sewer system(s), parking, access, pedestrians
and bicyclists, and community sensitive enhancements. The existing highway is a two-lane road with
some parking and minimal curb and gutter.

The consultant will then move into a second phase of the contract to complete plans for the selected
improvement, based on the recommendation of the department and municipality.

The consultant will provide a right-of-way plat, plans, specials, and estimate for a July 1, 2005 PS&E.
In addition to this project there is a Type-1 State Enhancement project to add pedestrian
accommodations on the SE side of town.

This project is anticipated to begin in October 2002, and Phase | is expected to be completed by April
2003. Phase Il will be negotiated upon completion of Phase I. There is an existing shelf plan the
department completed in 1988 for reconstructing this roadway as a two-lane road. The consultant is
expected to update this plan to current standards if the selected alternative is to reconstruct as a two-
lane roadway.

For further information contact:
Roland Hawk, PE

WisDOT Project Development
715.421.7361
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TRANSPORTATION DISTRICT 4
Scope of Services Narrative:

D4 1A Use the Consultant Solicitation Open to All Firms NOI for this solicitation
Project ID: 9439-04-04

Thomas Street, City of Wausau

17" Avenue — Grand Avenue

Corridor Study

Marathon County

The department is soliciting services for a corridor study, which will identify needs and evaluate a
varlety of roadway and bridge improvement alternatives on Thomas Street in the city of Wausau from
17" Avenue on the west to Grand Avenue on the east. This project is approximately 1.7 miles in
length and contains numerous high volume intersections and two structures.

The intent of this study is to provide the department, municipalities and stakeholders with a
comprehensive report and public involvement process that identifies transportation needs and
evaluates alternatives, which address those needs. The consultant chosen for this study must
demonstrate significant expertise in transportation planning, traffic engineering, safety analysis and
conceptual design expertise. The ability to organize a comprehensive report of construction
alternatives with graphical representation of the alternatives and all associated costs is an essential
component of this study.

Task 1: The following key intersections/structures must be analyzed for a variety of conceptual
design alternatives, which address a 20-30 year design life:

. Thomas Street & 11" Avenue

« Thomas Street & 1% Avenue

« Thomas Street & 3" Avenue

« Thomas Street Structure over the Wisconsin River

« Thomas Street & River Drive

« Thomas Street Structure over the Wisconsin Central Limited Railroad
« Thomas Street & Grand Avenue

Alternatives analyzed should be supported with documentation summarizing real estate impacts,
traffic operations data, roadway & structure footprints and an estimate of total costs.

Task 2: The Thomas Street corridor from 17" Avenue — Grand Avenue should be analyzed for a
variety of capacity expansion conceptual design alternatives, which address a 20-30 year design life.
Alternatives analyzed should be supported with documentation summarizing real estate impacts,
traffic operations data, intersection & roadway footprints and an estimate of total costs. The
alternatives chosen for study in this task should compliment or coincide with the intersection/structure
alternatives from task 1 above.

FY2003 AUGUST SOLICITATION Page 9 of 14
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TRANSPORTATION DISTRICT 4 (cont.)

Task 3: In lieu of capacity expansion on the existing Thomas Street corridor, a system of one-way
pairs should be analyzed for a variety of conceptual design alternatives from 17" Avenue to the
Wisconsin River, which address a 20-30 design year life. Alternatives analyzed should be supported
with documentation summarizing real estate impacts, traffic operations data, intersection & roadway
footprints and an estimate of total costs. The alternatives chosen for study in this task may impact
the intersection/structure alternatives from tasks 1&2 above.

The department envisions this study will subsequently be used to assist the department and
Municipality with the scoping, scheduling and budgeting of future transportation improvement projects
along this route.

Note: The department will provide traffic forecasting for the Thomas Street corridor based upon a
recently completed urban traffic model. The department will also provide 16 hour count and
classification data for the intersections of Grand Avenue and River Drive with Thomas Street. Other
intersection counts may be required under the scope of services for this contract.

It is anticipated the actual start of this contract will be on December 1, 2002 with a completion date of
September 1, 2003.

For further information contact:
James G. Wendels, P.E.

WisDOT, DTD4, SPO-Planning
715.421.8342
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TRANSPORTATION DISTRICT 8

D8 1C
Project ID: 8384-01-00

CONCEPT DEFINITION REPORT

DT1627 99

Wisconsin Department of Transportation District 8

WisDOT Project ID Number

Form Preparation Date

8384-01-71 August 22, 2001

Highway or Local Road Name Hwy N°/Letter | County Length
Plunty Road Local Douglas 23.0feet
Project Limits/Title Functional Class Current ADT
Fish Creek Bridge Local Road <100

Town of Cloverland
Sec. 25, T49N, R10W

Project Description/Location (Sec-Twn-Range)

OYES XNO

Is Roadway on the National Highway System (NHS)?

Roadway Condition

Existing: P-16-0910
Proposed: B-16-119

Pavement: Type Width Year
Gravel 20 feet 1950
Pavement Serviceability Index Pavement Distress Index (PSI) International Roughness Index (IRI)
(PSI) N/A N/A
N/A
Shoulder: Type Width Year
Substandard Horizontal Vertical Accident Rate
Alignment: O YEs [CINO O YEs [INO N/A
Structure Condition
Bridge: Number Type Year Constructed

1950

17.0

Clear Roadway Width

Sufficiency Rating (SR)
35.2

Rate Score (RS)
54.5

Justification for Project—Describe Why Project Is Needed
The existing bridge is structurally deficient.

Proposed Improvement—Describe Scope of Work

Replace the existing structure with a new structure on the same alionment.

THIS PROJECT IS / LS NOT LOCATED IN A FLOOD HAZARD AREA

Environmental Document Improvement Type Cost Program Year
Type Bridge Replacement 2004
I pER
Local Approving Authority | Local Participation Date Approved Access Control
Town of 20% July 27, 2001 None
Cloverland

Information Below to Be Completed by the WisDOT District Office
Desian ID Related ID’s PMSID Program
8384-01-00 2053
Project Supervisor
Richard Washkuhn

WisDOT District Approvals

Local Roads/Programming Approval

FY2003 AUGUST SOLICITATION

| Date

| Systems Planning Manager Concurrence

‘ Date
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D8 2C
Project ID: 8842-04-00

CONCEPT DEFINITION REPORT

DT1627 99

Wisconsin Department of Transportation District 8

WisDOT Project ID Number

Form Preparation Date

8842-04-71 July 3, 2001

Highway or Local Road Name Hwy N°/Letter | County Length
CTHU U Burnett 2.6 miles
Project Limits/Title Functional Class Current ADT
Fort Folle Avione - STH 35 Major Collector 810 (1999)

Project Description/Location (Sec-Twn-Range)

S24 T40N R17W, S19.20 T40N R16W

Is Roadway on the National Highway System (NHS)?
1 YES X _NO

Roadway Condition

Pavement: Type Width Year

Asphalt 22

Pavement Serviceability Index Pavement Distress Index (PSI) International Roughness Index (IRI)

(PSI) N/A N/A

N/A
Shoulder: Type Width Year

Gravel r N/A
Substandard Horizontal Vertical Accident Rate
Alignment: OYES X NO CJYES X NO N/A

Structure Condition
Bridge: Number Type Year Constructed
N/A
Existing:
Proposed:

Clear Roadway Width

Sufficiency Rating (SR)

Rate Score (RS)

increased.

Justification for Project—Describe Why Project Is Needed

The existing pavement is in poor condition. The shoulders are narrow. Drainage is poor.
Intersections need to be upgraded and vision triangles need to be established. Traffic volumes have

pavement. Improve intersections.

Proposed Improvement—Describe Scope of Work
Pulverize and relay the existing base and surface, widen shoulders, improve drainage with ditching
or possible curb and gutter in various locations, add CABC, and resurface with asphaltic concrete

THIS PROJECT IS / 1S NOT LOCATED IN A FLOOD HAZARD AREA

Environmental Document Improvement Type Cost Program Year
Type Recondition 2004
Il ER
Local Approving Authority | Local Participation Date Approved Access Control
Burnett County 20% 6/29/01 None
Information Below to Be Completed by the WisDOT District Office
Desian ID Related ID’s PMSID Proagram
8842-04-00 2063

Project Supervisor

Richard Washkuhn

WisDOT District Approvals

Local Roads/Programming Approval | Date

FY2003 AUGUST SOLICITATION

| Systems Planning Manager Concurrence

‘ Date
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AUGUST 2002 DESIGN ENGINEERING AND RELATED SERVICES SOLICITATION

D8 3C
Project ID: 8761-03-00

CONCEPT DEFINITION REPORT

DT1627 99

Wisconsin Department of Transportation District 8

WisDOT Project ID Number

Form Preparation Date

8761-03-71 July 5, 2001

Highway or Local Road Name Hwy N°/Letter | County Length
CTHA A Douglas 5.0 miles
Project Limits/Title Functional Class Current ADT
CTHB-CTHC Major Collector 1500

Project Description/Location (Sec-Twn-Range)
Reconstruct Roadway

Ll YES _x NO

Is Roadway on the National Highway System (NHS)?

Roadway Condition

Pavement: Type Width Year
Aspahltic 22’ N/A
Pavement Serviceability Index Pavement Distress Index (PSI) International Roughness Index (IRI)
(PSI) N/A N/A
N/A
Shoulder: Type Width Year
Gravel/Turf 1'-2 N/A
Substandard Horizontal Vertical Accident Rate
Alignment: X YES [INO CJYES X NO Unkown
Structure Condition
Bridge: Number Type Year Constructed
N/A
Existing:
Proposed:

Clear Roadway Width

Sufficiency Rating (SR)

Rate Score (RS)

Justification for Project—Describe Why Project Is Needed

The pavement has exceeded its useful life. The shoulder width is substandard based on traffic
volumes. The two substandard horizontal curves cause many vehicles to run off roadway.
Improvements are needed to increase safety.

Proposed Improvement—Describe Scope of Work
Reconstruct the roadway to current standards, relocate two substandard horizontal curves, replace
drainage structures, place 5” of asphaltic concrete pavement to 24’ width, and place CABC shoulders
to 6’ width. Right of way acquisition is required.

THIS PROJECT IS / 1S NOT LOCATED IN A FLOOD HAZARD AREA

Environmental Document Improvement Type Cost Program Year
Type Reconstruct 2005

Il EA
Local Approving Authority | Local Participation Date Approved Access Control
Douaglas County 20% 6/29/01 None

Information Below to Be Completed by the WisDOT District Office

FY2003 AUGUST SOLICITATION

Desian ID Related ID’s PMSID Proaram
8761-03-00 2063
Project Supervisor
Richard Washkuhn
WisDOT District Approvals
Local Roads/Programming Approval | Date | Systems Planning Manager Concurrence \ Date
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D8 4C
Project ID: 8755-03-00

CONCEPT DEFINITION REPORT

DT1627 99

Wisconsin Department of Transportation District 8

WisDOT Project ID Number

Form Preparation Date

8755-03-71 July 5, 2001

Highway or Local Road Name Hwy N°/Letter | County Length
CTHT T Douglas 0.7 miles
Project Limits/Title Functional Class Current ADT
Kennedy Road — S. Lighthouse Road Major Collector 1000

Project Description/Location (Sec-Twn-Range)
Reconstruct Roadway

L1 YES _xNO

Is Roadway on the National Highway System (NHS)?

Roadway Condition

Pavement: Type Width Year
Aspabhltic 22 N/A
Pavement Serviceability Index Pavement Distress Index (PSI) International Roughness Index (IRI)
(PSI) N/A N/A
N/A
Shoulder: Type Width Year
Gravel/Turf 1-2 N/A
Substandard Horizontal Vertical Accident Rate
Alignment: X YES _[INO X YEs [OINO Unknown
Structure Condition
Bridge: Number Type Year Constructed
N/A
Existing:
Proposed:

Clear Roadway Width

Sufficiency Rating (SR)

Rate Score (RS)

to increase safety.

Justification for Project—Describe Why Project Is Needed

The pavement is in poor condition. There are substandard horizontal and vertical curves. The
shoulder width is substandard based on traffic volumes. The project is in a highly developed
resort/tourist area. The roadway width is inadequate for pedestrian travel. Improvements are needed

Proposed Improvement—Describe Scope of Work

Reconstruct the roadway to meet current standards, raise the roadway to provide navigational
clearance, replace drainage structures, and place asphaltic concrete pavement and shoulders to
accommodate pedestrian and bicycle traffic.

THIS PROJECT IS / 1S NOT LOCATED IN A FLOOD HAZARD AREA

Environmental Document Improvement Type Cost Program Year
Type Reconstruct 2005
I EA

Local Approving Authority Local Participation Date Approved Access Control

Douaglas County 20% 6/29/01 None
Information Below to Be Completed by the WisDOT District Office

Desian ID Related ID’s PMSID Program

2063

Project Supervisor

Richard Washkuhn

WisDOT District Approvals

Local Roads/Programming Approval | Date

FY2003 AUGUST SOLICITATION

\ Systems Planning Manager Concurrence

| Date
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